DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/02/2019
* * * BID CHECK REPORT * * * TIME: 11:32
PSSE JOB NO : 18Y022 REVISION NO BIDS OPENED ON : Jun 5 2019
CONTRACT NO : 009451 REGION NO  : 5 AWARDED ON : Jun 13 2019
VERSION NO :2 WORK ORDER# : XL5792
- R LOW BIDDER ——————— ——————m 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE 1US 395 CENTRAL WASHINGTON ASPHALT, IN INTERSTATE CONCRETE & ASPHALT GRANITE CONSTRUCTION COMPANY
:Ag $Y£°¥§123R1§N§§°YE§§§§G& 13184 E WHEELER RD NE READY-MIX 377 PARKER BRIDGE R 80 POND ROAD
18v022 98837-9118 WAPATO WA 98951-9014
PROJECT . NHPP-0395 (113) MOSES LAKE WA 988370142 YAKIMA WA 989090337 YAKIMA WA 989019354
COUNTY(S) :FRANKLIN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
PREPARATION
1 MOBILIZATION
L.S 13.56 % -20.40 % 36.52%
880,617.18 1,000,000.00 119,382.82 701,000.00 -179,617.18 1,202,205.96 321,588.78
2 CLEARING AND GRUBBING
52.0600 ACRE 2,500.0000 575.0000 -77.00% 1,900.0000 -24.00% 1,500.0000 ~40.00%
130, 150.00 29,934.50 -100,215.50 98,914.00 -31,236.00 78,090.00 =-52,060.00
3 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS
EST. 0.00% 0.00% 0.00%
2,000.00 2,000.00 2,000.00 2,000.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 57.41% 62.96 % 140.74 %
27,000.00 42,500.00  15,500.00 44,000.00 17, 000.00 65,000.00  38,000.00
GRADING
5 ROADWAY EXCAVATION INCL. HAUL
72749.0000 c.Y. 9.0000 11.5000 27.78% 14.0000 55.56 % 19.5000 116.675%
654,741.00 836,613.50 181,872.50 1,018,486.00 363,745.00 1,418,605.50 763,864.50
6 EMBANKMENT COMPACTION
17093.0000 c.y. 3.2500 3.0000 -7.69% 1.8000 -44.62 % 6.0000 84.62%
55,552.25 51,279.00  -4,273.25 30,767.40 -24,784.85 102,558.00  47,005.75
DRAINAGE
7 REMOVE AND RESET DROP INLET TYPE 1
1.0000 EACH 3,500.0000 1,500.0000 -57.14% 1,000.0000 -71.43 % 1,300.0000 -62.86%
3,500.00 1,500.00  -2,000.00 1,000.00 -2,500.00 1,300.00  -2,200.00
8 PLAIN ST. CULV. PIPE 0.064 IN. TH. 12 IN. DIAM.
58.0000 L.F. 65.0000 95.0000 46.15% 81.0000 24.62 % 52.0000 ~20.00%
3,770.00 5,510.00 1,740.00 4,698.00 928.00 3,016.00 -754.00
9 PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM.
142.0000 L.F. 40.0000 85.0000 112.50 % 102.0000 155.00 % 52.0000 30.00%
5,680.00 12,070.00 6,390.00 14,484.00 8,804.00 7,384.00 1,704.00



DOT_RGGBRO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/02/2019
* * * BID CHECK REPORT * * * TIME: 11:32
PSSE JOB NO : 18Y022 REVISION NO BIDS OPENED ON : Jun 5 2019
CONTRACT NO : 009451 REGION NO  : 5 AWARDED ON : Jun 13 2019
VERSION NO :2 WORK ORDER# : XL5792
. N LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE :US 395 CENTRAL WASHINGTON ASPHALT, IN INTERSTATE CONCRETE & ASPHALT GRANITE CONSTRUCTION COMPANY
:Ag $Y£°¥§123R1§N§§°YE§§§§G& 13184 E WHEELER RD NE READY-MIX 377 PARKER BRIDGE R 80 POND ROAD
18v022 98837-9118 WAPATO WA 98951-9014
PROJECT . NHPP-0395 (113) MOSES LAKE WA 988370142 YAKIMA WA 989090337 YAKIMA WA 989019354
COUNTY(S) :FRANKLIN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
DRAINAGE
10 PLAIN ST. CULV. PIPE 0.064 IN. TH. 24 IN. DIAM.
99.0000 L.F. 65.0000 80.0000 23.08% 106.0000 63.08 % 52.0000 ~20.00%
6,435.00 7,920.00 1,485.00 10,494.00 4,059.00 5,148.00  -1,287.00
11 PLAIN ST. CULV. PIPE 0.064 IN. TH. 30 IN. DIAM.
15.5000 L.F. 65.0000 105.0000 61.54% 121.0000 86.15 % 52.0000 -20.00%
1,007.50 1,627.50 620.00 1,875.50 868.00 806.00 -201.50
SURFACING
12 CRUSHED SURFACING BASE COURSE
118911.0000 TON 15.0000 18.5000 23.33% 18.5000 23.33% 18.0000 20.00%
1,783,665.00 2,199,853.50 416,188.50 2,199,853.50 416,188.50 2,140,398.00 356,733.00
13 SHOULDER FINISHING
0.7300 MI. 10,000.0000 6,250.0000 -37.50% 6,700.0000 -33.00 % 4,800.0000 -52.00%
7,300.00 4,562.50  -2,737.50 4,891.00 -2,409.00 3,504.00  -3,796.00
LIQUID ASPHALT
14 ASPHALT FOR FOG SEAL
12.5700 TON 1,250.0000 900.0000 -28.00% 850.0000 -32.00 % 740.0000 ~40.80%
15,712.50 11,313.00  -4,399.50 10, 684.50 -5,028.00 9,301.80  —6,410.70
HOT MIX ASPHALT
15 CRACK SEALING WITH SAND SLURRY
EST. 0.00% 0.00% 0.00%
38,000.00 38,000.00 38,000.00 38,000.00
16 CRACK SEALING WITH HOT POURED SEALANT
7.7800 MI. 1,000.0000 4,750.0000 375.00 % 4,900.0000 390.00 % 4,500.0000 350.00 %
7,780.00 36,955.00  29,175.00 38,122.00 30,342.00 35,010.00  27,230.00
17 PLANING BITUMINOUS PAVEMENT
162282.0000 s.Y. 2.0000 2.0000 0.00% 1.5000 -25.00 % 1.6500 -17.50%
324,564.00 324,564.00 0.00 243,423.00 -81,141.00 267,765.30 -56,798.70



DOT_RGGBRO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/02/2019
* * * BID CHECK REPORT * * * TIME: 11:32
PSSE JOB NO : 18Y022 REVISION NO BIDS OPENED ON : Jun 5 2019
CONTRACT NO : 009451 REGION NO  : 5 AWARDED ON : Jun 13 2019
VERSION NO :2 WORK ORDER# : XL5792
. N LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE :US 395 CENTRAL WASHINGTON ASPHALT, IN INTERSTATE CONCRETE & ASPHALT GRANITE CONSTRUCTION COMPANY
:Ag $Y£°¥§123R1§N§§°YE§§§§G& 13184 E WHEELER RD NE READY-MIX 377 PARKER BRIDGE R 80 POND ROAD
18v022 98837-9118 WAPATO WA 98951-9014
PROJECT . NHPP-0395 (113) MOSES LAKE WA 988370142 YAKIMA WA 989090337 YAKIMA WA 989019354
COUNTY(S) :FRANKLIN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
HOT MIX ASPHALT
18 HMA CL. 1/2 IN. PG 64H-28
63638.0000 TON 80.0000 76.0000 -5.00% 77.0000 -3.75% 78.0000 —2.50%
5,091, 040.00 4,836,488.00 -254,552.00 4,900,126.00 -190,914.00 4,963,764.00 -127,276.00
19 JOB MIX COMPLIANCE PRICE ADJUSTMENT
cALC 0.00% 0.00% 0.00%
152,732.00 152,732.00 152,732.00 152,732.00
20 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
101, 821.00 101, 821.00 101, 821.00 101, 821.00
21 ASPHALT COST PRICE ADJUSTMENT
cALC 0.00% 0.00% 0.00%
219,184.00 219,184.00 219,184.00 219,184.00
22 HMA SAWCUT AND SEAL
84.0000 L.F. 18.0000 33.0000 83.33% 36.0000 100.00 % 33.0000 83.33%
1,512.00 2,772.00 1,260.00 3,024.00 1,512.00 2,772.00 1,260.00
EROSION CONTROL AND ROADSIDE PLANTING
23 ESC LEAD
14.0000 DAY 150.0000 100.0000 -33.33% 150.0000 0.00% 100.0000 -33.33%
2,100.00 1,400.00 -700.00 2,100.00 0.00 1,400.00 -700.00
24 INLET PROTECTION
9.0000 EACH 150.0000 135.0000 -10.00% 135.0000 -10.00 % 80.0000 —46.67%
1,350.00 1,215.00 -135.00 1,215.00 -135.00 720.00 -630.00
25 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
7,000.00 7,000.00 7,000.00 7,000.00
26 TACKIFIER
39.8200 ACRE 1,200.0000 375.0000 -68.75% 380.0000 -68.33% 300.0000 -75.00%
47,784.00 14,932.50 -32,851.50 15,131.60 -32,652.40 11,946.00 -35,838.00
27 SEEDING, FERTILIZING, AND MULCHING
39.8200 ACRE 3,250.0000 3,900.0000 20.00% 4,100.0000 26.15% 4,290.0000 32.00%
129, 415.00 155,298.00  25,883.00 163,262.00 33,847.00 170,827.80  41,412.80



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/02/2019

* * * BID CHECK REPORT * * * TIME: 11:32
PSSE JOB NO : 18Y022 REVISION NO BIDS OPENED ON : Jun 5 2019
CONTRACT NO : 009451 REGION NO  : 5 AWARDED ON : Jun 13 2019
VERSION NO :2 WORK ORDER# : XL5792
- R LOW BIDDER ——————— ——————m 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE 1US 395 CENTRAL WASHINGTON ASPHALT, IN INTERSTATE CONCRETE & ASPHALT GRANITE CONSTRUCTION COMPANY
:Ag $Y£°¥§123R1§N§§°YE§§§§G& 13184 E WHEELER RD NE READY-MIX 377 PARKER BRIDGE R 80 POND ROAD
18v022 98837-9118 WAPATO WA 98951-9014
PROJECT . NHPP-0395 (113) MOSES LAKE WA 988370142 YAKIMA WA 989090337 YAKIMA WA 989019354
COUNTY(S) :FRANKLIN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
28 HIGH VISIBILITY SILT FENCE
150.0000 L.F. 4.0000 10.5000 162.50 % 8.0000 100.00 8.0000 100.00 %
600.00 1,575.00 975.00 1,200.00 600.00 1,200.00 600.00
TRAFFIC
29 BEAM GUARDRAIL TYPE 31
187.5000 L.F. 35.0000 39.0000 11.43% 41.0000 17.14 % 38.0000 8.57%
6,562.50 7,312.50 750.00 7,687.50 1,125.00 7,125.00 562.50
30 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
1.0000 EACH 3,500.0000 3,500.0000 0.00% 3,800.0000 8.57 % 3,500.0000 0.00%
3,500.00 3,500.00 0.00 3,800.00 300.00 3,500.00 0.00
31 BEAM GUARDRAIL ANCHOR TYPE 10
1.0000 EACH 1,000.0000 1,450.0000 45.00% 1,500.0000 50.00 % 1,400.0000 40.00%
1,000.00 1,450.00 450.00 1,500.00 500.00 1,400.00 400.00
32 FLEXIBLE GUIDE POST
1155.0000 EACH 33.5000 33.0000 -1.49% 34.0000 1.49% 32.0000 -4.48%
38, 692.50 38,115.00 -577.50 39,270.00 577.50 36,960.00  -1,732.50
33 PAINT LINE
216671.0000 L.F. 0.1500 0.1500 0.00% 0.2500 66.67% 0.1400 ~6.67%
32,500.65 32,500.65 0.00 54,167.75 21,667.10 30,333.94  -2,166.71
34 PLASTIC WIDE LANE LINE
59770.0000 L.F. 1.5000 1.6000 6.67% 1.7500 16.67 % 1.6000 6.67%
89, 655.00 95,632.00 5,977.00 104,597.50 14,942.50 95,632.00 5,977.00
35 PLASTIC STOP LINE
134.0000 L.F. 10.5000 6.0000 -42.86% 6.5000 -38.10 % 5.8500 -44.29%
1,407.00 804.00 -603.00 871.00 -536.00 783.90 -623.10
36 PLASTIC TRAFFIC ARROW
120.0000 EACH 135.0000 160.0000 18.52% 174.0000 28.89 % 160.0000 18.52%
16,200.00 19,200.00 3,000.00 20,880.00 4,680.00 19,200.00 3,000.00
37 PAINTED DRAINAGE MARKING
47.0000 EACH 25.0000 22.0000 -12.00% 24.0000 -4.00% 22.0000 ~12.00%
1,175.00 1,034.00 -141.00 1,128.00 -47.00 1,034.00 -141.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/02/2019

* * * BID CHECK REPORT * * * TIME: 11:32
PSSE JOB NO : 18Y022 REVISION NO BIDS OPENED ON : Jun 5 2019
CONTRACT NO : 009451 REGION NO  : 5 AWARDED ON : Jun 13 2019
VERSION NO :2 WORK ORDER# : XL5792
. N LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE :US 395 CENTRAL WASHINGTON ASPHALT, IN INTERSTATE CONCRETE & ASPHALT GRANITE CONSTRUCTION COMPANY
:Ag $Y£°¥§123R1§N§§°YE§§§§G& 13184 E WHEELER RD NE READY-MIX 377 PARKER BRIDGE R 80 POND ROAD
18v022 98837-9118 WAPATO WA 98951-9014
PROJECT . NHPP-0395 (113) MOSES LAKE WA 988370142 YAKIMA WA 989090337 YAKIMA WA 989019354
COUNTY(S) :FRANKLIN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
38 TRANSVERSE RUMBLE STRIP
2.0000 EACH 1,800.0000 3,800.0000 111.11% 4,000.0000 122.22 % 3,750.0000 108.33%
3,600.00 7,600.00 4,000.00 8,000.00 4,400.00 7,500.00 3,900.00
39 SHOULDER RUMBLE STRIP TYPE 1
16.9400 MI. 1,500.0000 1,550.0000 3.33% 1,190.0000 -20.67 % 1,100.0000 -26.67%
25,410.00 26,257.00 847.00 20,158.60 -5,251.40 18,634.00  -6,776.00
40 RECESSED PAVEMENT MARKER
20.8000 HUND 1,150.0000 1,650.0000 43.48% 1,440.0000 25.22% 1,325.0000 15.22%
23,920.00 34,320.00  10,400.00 29,952.00 6,032.00 27,560.00 3,640.00
41 PERMANENT SIGNING
L.S -33.93% -29.29% -28.39%
280,000.00 185,000.00 -95,000.00 198,000.00 -82,000.00 200,500.00 -79,500.00
42 TEMPORARY PAVEMENT MARKING-SHORT DURATION
156469.0000 L.F. 0.2000 0.3000 50.00 % 0.2500 25.00 % 0.2000 0.00%
31,293.80 46,940.70  15,646.90 39,117.25 7,823.45 31,293.80 0.00
43 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 143.75% 95.00 % 97.25%
80,000.00 195,000.00 115,000.00 156, 000.00 76,000.00 157,800.00  77,800.00
44 TILLUMINATION SYSTEM FOSTER WELLS
L.S. -36.11% -32.78 % -38.33%
180, 000.00 115,000.00 —65,000.00 121,000.00 =-59,000.00 111,000.00 —69,000.00
45 ILLUMINATION SYSTEM VINYARD
L.S. 21.68% 32.74 % 21.68%
45,200.00 55,000.00 9,800.00 60,000.00 14,800.00 55,000.00 9,800.00
46 TILLUMINATION SYSTEM PHEND
L.S 39.66% 48.04 % 36.54%
35,800.00 50,000.00  14,200.00 53,000.00 17,200.00 48,881.00  13,081.00
47 ILLUMINATION SYSTEM CRESTLOCH
L.S. 49.41% 62.35 % 48.24%
42,500.00 63,500.00  21,000.00 69,000.00 26,500.00 63,000.00  20,500.00
48 TILLUMINATION SYSTEM SAGEMOOR
L.S. 64.71% 76.47% 61.76%
34,000.00 56,000.00  22,000.00 60,000.00 26,000.00 55,000.00  21,000.00



DOT_RGGBO1

PS&E JOB NO :18Y022

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *x BID CHECK REPORT

* * *

BIDS OPENED ON

DATE: 05/02/2019
TIME: 11:32

: Jun

5 2019

CONTRACT NO : 009451 REGION NO  : 5 AWARDED ON : Jun 13 2019
VERSION NO :2 WORK ORDER# : XL5792
. SR 395 LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE :US 395 CENTRAL WASHINGTON ASPHALT, IN INTERSTATE CONCRETE & ASPHALT GRANITE CONSTRUCTION COMPANY
:Ag $Y£°¥§123R1§N§§°YE§§§§G& 13184 E WHEELER RD NE READY-MIX 377 PARKER BRIDGE R 80 POND ROAD
18v022 98837-9118 WAPATO WA 98951-9014
PROJECT . NHPP-0395 (113) MOSES LAKE WA 988370142 WA 989090337 YAKIMA WA 989019354
COUNTY(S) :FRANKLIN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
49 TILLUMINATION SYSTEM ELM
L.S 35.14 % 45.95 % 34.59%
37,000.00 50,000.00  13,000.00 54,000.00 17, 000.00 49,800.00  12,800.00
50 ILLUMINATION SYSTEM ELTOPIA
L.S. 22.64% 33.96 % 22.64%
53,000.00 65,000.00  12,000.00 71,000.00 18,000.00 65,000.00  12,000.00
51 ITS FOSTER WELLS
L.S -70.59% -68.07 % -70.59%
119, 000.00 35,000.00 -84,000.00 38,000.00 -81,000.00 35,000.00 -84,000.00
52 ITS CRESTLOCH
L.S 114.29% 133.33 % 114.29%
21,000.00 45,000.00  24,000.00 49,000.00 28,000.00 45,000.00  24,000.00
53 ITS ELTOPIA
L.S -7.80% 0.71% -7.80%
70,500.00 65,000.00  -5,500.00 71,000.00 500.00 65,000.00  -5,500.00
54 ITS SR 17 / PEPIOT RD I/C
L.S 2.15% 10.75 % 2.15%
93,000.00 95,000.00 2,000.00 103, 000.00 10, 000.00 95,000.00 2,000.00
55 DIRECTIONAL BORING
3240.0000 L.F. 60.0000 40.0000 -33.33% 43.0000 -28.33% 40.0000 -33.33%
194, 400.00 129,600.00 —64,800.00 139,320.00 -55,080.00 129,600.00 —64,800.00
56 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -8.33% 16.61 % 8.33%
600, 000.00 550,000.00 -50,000.00 699, 640.00 99, 640.00 650,000.00  50,000.00
OTHER ITEMS
57 PROJECT PARTNERING
cALC 0.00% 0.00% 0.00%
10,000.00 10, 000.00 10,000.00 10, 000.00
58 REMOVING AND RESETTING MONUMENT CASE AND COVER
14.0000 EACH 500.0000 850.0000 70.00% 750.0000 50.00 % 4,500.0000 800.00 %
7,000.00 11, 900.00 4,900.00 10,500.00 3,500.00 63,000.00  56,000.00



DOT_RGGBO1

PS&E JOB NO :18Y022
CONTRACT NO : 009451

REVISION NO
REGION NO :5

VERSION NO :2 WORK ORDER#
HWY : SR 395
TITLE :US 395

SAFETY CORRIDOR IMPROVEMENTS &
E ELM RD TO SR 17 SB - PAVING

: XL5792

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

BID CHECK REPORT

LOW BIDDER

CENTRAL WASHINGTON ASPHALT,
13184 E WHEELER RD NE

* * *

2ND BIDDER

DATE: 05/02/2019
TIME: 11:32

BIDS OPENED ON : Jun 5

IN INTERSTATE CONCRETE & ASPHALT
READY-MIX 377 PARKER BRIDGE R

AWARDED ON : Jun 13

3RD BIDDER

GRANITE CONSTRUCTION
80 POND ROAD

2019
2019

18Y022 98837-9118 WAPATO WA 98951-9014
PROJECT . NHPP-0395(113) MOSES LAKE WA 988370142 YAKIMA WA 989090337 YAKIMA WA 989019354
COUNTY (S) . FRANKLIN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
59 TRAINING
400.0000 HR 12.5000 4.0000 -68.00% 22.0000 76.00 % 10.0000 -20.00%
5,000.00 1,600.00 -3,400.00 8,800.00 3,800.00 4,000.00 -1,000.00
60 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
2,000.00 2,000.00 2,000.00 2,000.00
61 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
62 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
63 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
64 SPCC PLAN
L.S -50.00% -50.00 % -50.00 %
2,000.00 1,000.00 -1,000.00 1,000.00 -1,000.00 1,000.00 -1,000.00
CONTRACT TOTAL $11,888,331.88 $12,195,888.85 2.59% $12,334,881.10 3.76% $13,200,000.00 11.03%
3RD BIDDER REJECTED
BASE TOTAL $11,888,331.88 $12,195,888.85 2.59% $12,334,881.10 3.76% $13,200,000.00 11.03%

3RD BIDDER REJECTED



